



## Scope of Work

1. To install 23 DropStop Helical Piers as expressed in diagram. This portion of the home has settled. Building will be stabilized.
2. To install 166 sqft of Poly Structural Foam in areas outlined in purple on diagram.